TOTAL of 2 Invoices: \$399,136.93 (not including later modifications)

Estimate

Date	Proposal #
8/24/2021	143556-E

Owner Name / Address			1 [Architect			
Meg and Tom Long 12310 Harvest Meador Frisco, Texas 75033	w						
Phone #	Fax#	Rep	Terms	T	Project		
214-731-0706	214-731-1017	DJP		12310 Harvest Meadow Dr.			
	Description			Qty	Rate	Total	
Landscape Remodel ***BACK YARD*** -Hardscape ElementsLucders Limestone Capped Patio Extension, sf Ipe Wood Deck Boardwalk, sf Lucders Limestone Capped Grade Steps, lf _Stone/Ipe Veneer Seatwall with built in storage, lf Stone Veneer, Gas Burning Fire Pit - includes gas run, fire ring and lava stone top dress				980 275 70 15	65.25 125.64257	0.00 40,498.50 17,943.75 8,794.98 11,652.56 7,276.56	
Equinox Louvered Roc				310	87.00	44,570.00	
Custom Water Feature - 6' tall Water Wall, (2) 360 degree vanishing edge raised fountains, (7) bubbler fountain heads, (6) LED bullet lights, plumbing, filter with 2 return pumps.		3	110	43,043.25	43,043.25		
Bermuda Natural Artificial turf, sq ft Putting Green with fringe: Holes, Flags and stick numbers TBD Drainage Installation - *BUDGETARY NUMBERS ONLY* Actual cost may vary depending on the condition of the current drainage system and the additional pipes and catch basins required. Additional services will be billed at Time + Materials. Additional charges may vary depending on unforeseen underground conditions. General Administration & Subcontractor Management Fees			630 710 1	13.05 19.575 4,342.75	8,221.50 13,898.25 4,342.75		
Design Services - On Si	& Subcontractor Mana; ite Supervision	gement Fees		1	4,250.00 2,250.00	4,250.00 2,250.00	
Acceptance/Date:					Sales Tax (8.25%)	\$0.00	
Acceptance/Date:						\$216,112.10	

This Estimate is valid for 15 days from above date and based on anticipated work required. Unexpected circumstances may require extra work charged on a time/materials basis. We're not liable for damage to underground utilities, pipes, conduit, etc. buried improperly. Substitutions of plant material may occur due to availability. Shrubs, roses and perennials are guaranteed for 90 days from the date of installation (one time replacement only), providing proper maintenance/watering according to schedule provided by Marlin. Trees have a 1 year guarantee under the same conditions as above. Irrigation warranty only covers workmanship and defective material. Marlin will not assume responsibility for loss due to fire, flood, animals, lightning, storm, freeze, pests, neglect, acts of God or other causes beyond reasonable control. Minimum service call is \$75.

Estimate

Date	Proposal #		
8/30/2021	143604-E		

Owner Name / Address		Architect			
Meg and Tom Long 12310 Harvest Meado Frisco, Texas 75033	w				
Phone #	Fax#	Rep	Terms	Project	
214-731-0706	214-731-1017	DJP	12310 Harvest Meadow Dr.		
	Description		Qty	Rate	Total
Landscape Remodel ***FRONT YARD*** -Plant Material- Gingko Biloba Tree, 3. Holly, Eagleston 100 g Holly, Eagleston 65 ga Holly, Oakleaf 30 gal Vitex, 8'-10' b&b Yew, Japanese 15 gal Agave, Whale's Tongu Ligustrum, Sunshine 7 Sweet Olive 7 gal Holly, DWF Yaupon, 7 Grass, Maiden 3 gal Abelia, Kaleidoscope 3 Boxwood, Japanese 3 g Asian Jasmine, 1 gal (p -Hard Goods- Specialty Bedding Mix Hardwood Mulch Cuyle Pebbles, Mexican Beace	5' cal gal Patio 1 Patio e 10/15 gallon gal 7 gal gal gal (planted 14" o.c.) lented 12" o.c.) , CuYd d, delivered		4 1 3 4 3 26 5 11 7 18 18 18 170 180	1,996.875 2,019.38 1,411.87667 473.625 511.87667 221.625 376.876 109.12545 106.87571 84.375 28.68778 53.43778 32.00 5.46	7,987.50T 2,019.38T 4,235.63T 1,894.50T 1,535.63T 5,762.25T 1,884.38T 1,200.38T 748.13T 1,518.75T 516.38T 961.88 5,440.00T 982.80T
Gravel, Tejas Black (2" top dress) Road Base (2" sub base for gravel) Edging, Steel 10-gauge (black) Facilitation and Conveyance FRONT YARD SUBTOTAL		1.75 1.5 1.5 1.5 60 2,000.00 483.00 78.10 7.50 1,425.00		3,500.00T 724.50T 117.15T 450.00T 1,425.00 48,272.95	
Acceptance/Date:			Sales Tax (8.25%)		
Acceptance/Date:				Total	

Estimate

Date	Proposal #		
8/30/2021	143604-E		

Owner Name / Address			Architect				
Meg and Tom Long 12310 Harvest Meado Frisco, Texas 75033	w						
Phone #	Fax#	Rep	Terms	Project			
214-731-0706	214-731-1017	DJP		12310 Harvest Meadow Dr.			
	Description		Qty	Rate	Total		
BACK YARD -Plant Material- Oak, Live 8" cal Maple, Autumn Blaze 100 gal River Birch, 12-14' Magnolia, Claudia Wanamaker 100 gal *OPTION* Holly, Eagleston 45 gal Patio Palm, Sabal 10' (6' CT) Holly, Oakleaf 30 gal Agave, Whale's Tongue 10/15 gallon Palm, Sabal Minor 7 gal Ligustrum, Sunshine 7 gal Sweet Olive 7 gal Abelia, Kaleidoscope 3 gal Boxwood, Japanese 3 gal (planted 14" o.c.) Grass, Rush, Juncus, 1gal Asian Jasmine, 1 gal (planted 12" o.c.) -Hard Goods- Specialty Bedding Mix, CuYd Azalea Mix, 2CuFt - backfill for Magnolias Hardwood Mulch CuYd, delivered Gravel, Tejas Black (2" top dress as mulch) Road Base (2" sub-base for golf cart parking pad) Edging, Steel 10-gauge (black) Facilitation and Conveyance SUBTOTAL		1 2 3 5 5 53 6 3 10 13 21 9 17 102 14 150	3 511.87667 1,535. 5 1,463.626 7,318. 53 988.87509 52,410. 6 1,186.875 7,121. 3 473.62667 1,420. 10 376.875 3,768. 13 163.12538 2,120. 21 109.12524 2,291. 9 106.87556 961. 17 53.43765 908. 102 32.00 3,264.0 14 21.375 299.0 150 5.46 819.0 30 182.373 5,471. 10 32.752 327.0 5 172.126 860.0 20 483.00 9,660.0 4 78.10 312.4				
Acceptance/Date:				Sales Tax (8.25%)			
Acceptance/Date:				Total			

Owner Name / Address

Estimate

Date	Proposal #		
8/30/2021	143604-E		

o mor manio i manioso			Architec	Architect			
Meg and Tom Long 12310 Harvest Meado Frisco, Texas 75033	w						
Phone #	Fax#	Rep	Terms		Project		
214-731-0706	214-731-1017	DJP		12310 Harvest Meadow Dr.			
	Description		Qty		Rate	Total	
SOD AND IRRIGATION Zoysia, Palisades Grass (SqYd) - Front Yard and Front Parkway Zoysia, Palisades Grass (SqYd) - Back Yard Clay Killer Soil, CuYd (2" top dress for sod areas) Grading and Leveling services Irrigation Reconfigure - ***ESTIMATE ONLY*** Modify Existing Irrigation System - Additional services will be billed at Time + Materials. Additional charges may vary depending on unforeseen underground conditions. ***Total Labor will be determined via GPS GEOFENCING and reflected on final invoice*** SUBTOTAL			180 635 40 815	14.75 14.75 95.00 2.75 14,250.00	2,655.00T 9,366.25T 3,800.00T 2,241.25T 14,250.00		
LIGHTING Alliance LV LED Uplights, ea Focus Puck Lights - recessed in putting holes, ea 300W LV Black Stepdown Transformer, ea SUBTOTAL				23 4 2	398.75 667.00 522.00	9,171.25 2,668.00 1,044.00 12,883.25	
ADDITIONAL SERVICES Removal, Site Prep and Haul Off (includes disposal and environmental fees) Design Services - Master Plan Development and On Site Supervision				1	3,500.00 2,350.00	3,500.00 2,350.00	
Deep Root Fertilization and compost.	n including aeration, root	stimulant, fertilizer		1	1,250.00	1,250.00	
Acceptance/Date:				Sales	Tax (8.25%)	\$15,199.54	
Acceptance/Date:				Tota	ı	\$236,964.83	

This Estimate is valid for 15 days from above date and based on anticipated work required. Unexpected circumstances may require extra work charged on a time/materials basis. We're not liable for damage to underground utilities, pipes, conduit, etc. buried improperly. Substitutions of plant material may occur due to availability. Shrubs, roses and perennials are guaranteed for 90 days from the date of installation (one time replacement only), providing proper maintenance/watering according to schedule provided by Marlin. Trees have a 1 year guarantee under the same conditions as above. Irrigation warranty only covers workmanship and defective material. Marlin will not assume responsibility for loss due to fire, flood, animals, lightning, storm, freeze, pests, neglect, acts of God or other causes beyond reasonable control. Minimum service call is \$75.